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ADDENDUM NO. 2

RAPID BUS PROJECT - TELEGRAPH
PROJECT NO. 03-05

July 7, 2005
Dear Contractor:
This addendum is being issued to the contract for the Rapid Bus Project — Telegraph, Project No. 03-05.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions
declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, July 14, 2005 at 2 P.M. (PST).

This addendum is being issued to revise the Notice to Contractors, Special Provisions, Proposal and
Contract. The following items indicate additions and/or deletions to the above referenced documents, and
are hereby made a part thereof and are subject to all applicable requirements hereunder as if originally
shown and/or specified.

The documents of this project are hereby changed as follows:

I. Plans

1} Sheet 3 — Construction Note No. 6. Revise to read as follows:

“Furnish and Install No. 6 Pull Box with Extension”. See Detail M on Detail Sheet 7.
(Attached to this Addendum)

2) Sheet 3 - Construction Note No. 7. Revise to read as follows:

“Replace Existing Pull Box with No. 6 Pull Box with Extension. See Detail M on Detail
Sheet 7.” (Attached to this Addendum)

3) Sheet 3 - Construction Note No. 18. Revise to read as follows:

“Furnish and Install No. 6 Pull Box”.

4) Sheet 3 - Construction Note No. 20. Revise to read as follows:

“Replace Existing Pull Box with No. 6 Pull Box”.
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5) Sheet 55 — Delete in its entirety.

6) Sheet 59 — Revise Detail M as shown on the attachment to this Addendum.

Special Provisions

1) Section 4, “Beginning of Work, Time of Completion and Liquidated Damages”. Revise the
sixth paragraph (paragraph above “Mandatory Pre-Construction Conference” to read as
follows;

“The Contractor shall pay to the Alameda County Congestion Management Agency the
sum of $100, per day, per intersection, liquidated damages, for each and every calendar
day for non-operational intersection after the May 1, 2006 date.”

2) Section 5-1.23. “Work Hours and Inspection.” Add the following at the end of third
paragraph:

“Minor deviation in normal working hours is allowed, if approved in advance by the
Engineer. The Contractor will not be charged for these minor deviations.”

3) New Section 5-9, “Relief from Maintenance and Responsibility”. Add the following
paragraphs;

“Relief From Maintenance and Responsibility shall conform to Section 7-1.15, “Relief
From Maintenance and Responsibility” of the State Standard Specifications.

Revise the second paragraph in Section 7-1.15 to read as follows:

The Contractor may request relief from maintenance and protection upon the
completion of 0.5 miles or more of a continuous section of the roadway, where
all improvements shown on the Plans are completed. Upon receipt of such
notification from the Contractor, the Engineer will schedule a field review to
prepare a final punch list of items of work. Upon completion of the punch hist
items of work, the Contractor will be granted a partial relief from maintenance
and responsibility for that segment of the project. From the date of the partial
acceptance of work, if there are damages to the improvements constructed by the
Contractor, ACCMA will pay the Contractor to cost to repair such damages
which are not the responsibility of the Contractor, based on the unit contract
prices or based on negotiated contract terms. The entire project will be formally
accepted as the end of the Contract,

However, nothing in these provisions providing relief from maintenance and
responsibility will be construed as relieving the Contractor of full responsibly for
making good any defective work or material found at any time before formal
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written acceptance of the entire Contract by ACCMA or the warranty
requirements as specified in Section 10-26, “Warranty” of these Special
Provisions.”

4) Section 10-1.02, “Inert Solids Recycling”. Delete the entire section.

Note: The Contractor shall dispose of excess material in accordance with Section 7-1.13,
“Disposal of Material Outside of Highway Right of Way”, of State Standard
Specifications.

5) Section 10-1.04A, “Storm Water Pollution Prevention Program - General Reguirements™.
Delete Section e.1, “Recyeling”.

6) Section 10-12.01, “Conduit - General”, Add the following at the end of second paragraph,
below Item No. 4);

“Signal Interconnect conduit should be installed as described above. For Trenching
method, the Contractor may install the conduit at the lip of Gutter. The Contractor may
propose an alternate route as shown on the Plans, subject to the approval by the Engineer.

If the Trenching method is used for any conduit installation, the Contractor is advised
that in some sections, there is concrete base or sub-base. The Contractor shall either saw
cut the concrete or use special rock-wheel blades to cut the concrete. No additional
compensation will be allowed for saw cuts and/or removal of concrete sub-base or base
materials.”

7) Section 10-12.01. “Conduit - General”. Delete the tenth paragraph in its entirety:

Paragraph to be deleted: “A¢ locations where conduit is installed in pavement by rock
wheel method, the Contractor may be directed to grind the pavement prior to finish
paving to a minimum depth of 2 inches (50 mm) and a width of 12 inches (300 mm} on
each side of the edge of trench. In addition, prior to finish paving, a tack coat complying
with Standard Specifications shall be applied to the top of the slurry backfill and to the
edges of trench.”

8) Section 10-12.02. “Conduit - Measurement”, Change the entire paragraph to read:

"Furnish and Install Conduits” of various sizes shall be measured by feet measured
horizontally in segments between pull boxes or between a pull box and a cabinet. The
length of each such segment shall be the greater of the distance measured 1n straight line,
or the line parallel to the curvature of the roadway. Conduit sweeps will not be measured
nor paid for separately, unless an alternate path is proposed by the Contractor and
approved by the Engineer in advance; then the horizontal sweeps will be measured.
Vertical sweeps will not be measured.”
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9) Section 10-18.01, “Furnish and Install Video Image Detection System - General”. Change
the fifth paragraph in its entirety to read;

"The VID shall be Iteris Edge 2, Econolite Solopro, or equal, meeting the functional and
performance specifications herein.”

HI.  Proposal Forms

1} Replace the Bid List with the attached sheets,

Te Proposal and Contract book holders:

e Indicate receipt of this addendum by completing the addenda certification form in your
proposal.

e Replace the Bid List with the attached forms.
= Submit bids in the Proposal and Contract bock you now possess.

¢ Inform subcontractors and suppliers as necessary.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must
comply with the requirements of this letter before submitting your bid.

This office is sending this addendum via fax and mail to Proposal and Contract book holders to ensure
that each receives it.

FRANK FURGER, DEPUTY DIRECTOR
Alameda County Congestion Management Agency

Attachments: Detaill M
Revised Bid List

END OF ADDENDUM NG 2
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SEE NOTE 4

EXISTING SIDEWALX mwwr
PLANTER OR OR PLANTER AREA f/ _\!
e

TYPICAL EXISTING CURB AND
GUTTER TO REMAIN

PLACE FLOWABLE FILL AS
HACKFILL UNDER CURB SECTON 1/

SIDEWALK AREA TYPICAL EXISTING ROADWAY

A CURB
GUTTER

18" CONDUIT SWEEPS Eﬂ!E(ﬁ; MAX, UNDERMINING

( 1-3% PVC CONDUIT

18" CONDUIT
SWEEPS

b 13" PYG CONDUIT
SECTION A-A
REMOVAL OF PAVEMENT "WINDOW' N.T.5.
TO AID IN THE INSTALLATION OF
CONDUIT SWEEPS IS NGT PERMITTED,

NOTES:
4. REMOVAL CF MATERIAL UNDER CURB AND GUTTER SHALL BE BY HAND DIGGING. CURB AND GUTTER SHALL NOT BE REMOVED.

2. BACKFILL UNDER CURB AND GUTTER SHALL CONTAIN FIVE (8) SACKS OF CEMENT/CUBIC YARD PEA GRAVEL MiX.  BACKFILL
SHALL BE PLACED IN A MANNER WHICH WILL ELIMINATE ALL VOIS UNDER THE CURS AND GUTIER.

3. IF APPROVED BY THE ENGINEER, THE CURE AND GUTTER MAY BE REMOVED BETWEEN JOINTS OR SCORE MARKS, AND REPLACED
OVER CONDUIT INSTALLATION.

4. BOTIOM OF CONDUIT CENTERUINE SHALL BE ALIGNED TO EXIT TGP OF PULL BOX TO FACILITATE CABLE PULLING.

5. AT THE CONTRACTOR'S OPTION, PULL BOX MAY BE ORIENTED LENGTMWISE PARALLEL TO THE FACE OF CURB PROVIDED CONDITION OF NOTE 4 IS MET.

DETAIL M

CONDUIT SWEEPS INTO PULL BOX DETAIL
NT.5.




BID LIST

RAPID BUS PROJECT
TELEGRAPH AVYENUE

Project No. 03-05

BASE BID ITEMS (Revised 7-7-05)

Item Item Description Approx Unit | Unit Price Total
No. Qty.

1 Mobilization 1 LS

2 Traffic Control System 1 LS

3 P};Oject Construction Information 2 EA
Sign

4 Furnish and Install No. 5 Pull Box 30 EA

5 Furnish and Install No. 6 Pull Box 6 EA

6 Furnish and Install No. 6(E) Pull 152 EA
Box

7 Furnish and I[nstall N48 Pull Box 6 EA

3 Furnish and Install PG&E-Approved 14 BA
Pull Box and Conduit/Riser

9 Remove Existing Pull Box 63 EA

10 Modify ngnal Phasing and Re-wire 2 EA
Intersection
Install Agency-Furnished TSP

1 Detector Unit 39 EA

12 Install Agency-Furnished TSP 31 EA
Discriminator Unit {Two-Channel)

13 Install Agency-Fumnished Green 31 EA
Sense Harness

14 Fumlsh and install 27 {53mm) 2,600 LE
conduit

15 Furmgh and mstall 37 (78mm) 18,000 LF
conduit
Furnish and Install SIC (6 Pair) into

16 Empty or New Conduit 20,100 LF

17 Fu@l;h and Inst‘all SIC {6 Pair) into 3,625 LF
Existing Conduit

18 |Furnish and Instali DLC 1 EA

Rapid Bus Project - Telegraph 3 Project No. 03-05
June 2005 PROPOSAL




Item Item Description Approx Unit | Unit Price Total
No. Qty.

Install Agency-Fumished Model

19 170E Controller Assembly 28 EA
Install Agency-Furnished Model

20" 1170E Master Controller 3 EA

21 Furnish and Install Model 496 7 EA
Modem
Install Agency-Furnished Model 332

= Controller Cabinet 20 EA
Paint Model 332 Controller Cabmet

= {OQakland) 20 EA

24 Fumnish and Install Wheelchair 4 EA
Ramp

25 |Modify Existing Wheelchair Ramp 4 EA
Remove and Salvage Existing

26 |Controller {(Controller Cabinet to 9 EA
Remain)
Remove and Salvage Type M

27 Controller Cabinet Assembly 3 EA
Remove and Salvage Post-Mounted

28 Controller Cabinet Assembly 6 EA

29 Remove and Salvage Service 14 EA
Enclosure

30 |Fumish and Install CCTV Camera 26 EA
Install Agency Furnished Model 334

31 leeTv Cabinet ! EA

32 Furnish and Iustall Permanent 14 EA
Plaque

33 |Furnish and Install VIDS Camera 22 EA

14 Furnish and Install Type III Service 19 BA
Enclosure
Paint Type III Service Enclosure

35 (Oakland) 19 EA
Furnish and Install Tactile-Audible

36 Pedestrian Push Button 16 EA
Furnish and Install Standard

37 Pedestrian Push Button 8 EA

38  {Furnish and Install PPB Post 5 EA

Rapid Bus Project - Telegraph 4 Project No, 03-05

June 2005
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ltem Item Description Approx Unit | Unit Price Total
No. Qty.
39 |Modify Pedestrian Signal Head 8 EA
40 [{Install Detector Loop {Type D) 10 EA
41  |install Detector Loop {(Type A) 27 EA
4 In§ta11 Agency-Furnished MVDS 4 EA
with Solar Panel
43 |Furnish and Install Type 15 Pole 2 EA
Furnish and Install Type 17 Pole and
44 Mast 1 EA
Furnish and Install Type 19 Pole and
45 Mast 4 EA
46  [Furnish and Install Type 1B Pole 1 EA
47  {Paint Type 15 and 1B Pole 3 EA
48  |Paint Type 17 Pole and Mast Arm i EA
49 |Paint Type 19 Pole and Mast Arm 4 EA
Furnish and Install SIC Surge
>0 Arrestor 31 EA
51 {Furnish and Install Terminal Block 5 EA
Modify Cables and Conductors at
52 Relocated Cabinets 15 EA
Install Conduits into Existing
>3 Cabinet Foundation 2 EA
54 |Potholing (Additional) 450 EA
55 |Police Assistance 120 F* Hours 585 $10,200
SUB-TOTAL - BASE BID ITEMS

* F = Final Quantity

Note: All Bid Prices shall be all inclusive including all applicable taxes and all other
incidentals.

Rapid Bus Project - Telegraph 35 Project No. 03-05
Juneg 2005 PROPOSAL



ADDITIVE BID ITEMS (Revised 7-7-05
Item i Approx . o P
No. Item Description Oty. Unit | Unit Price Total
Al |Traffic Control System i LS
A2 Fumish and Install No. 6(E) Pull Box 19 EA
A3 Remove Existing Pull Box 1 EA
A4 Modify E_ilgnal Phasing and Re-wire 1 EA
Intersection
Install Agency-Furnished TSP
AS Detector Unit ! EA
Install Agency-Furnished TSP
AS Discriminator Unit (Two-Channel) ! EA
A7 Install Agency-Furnished Green 1 BA
Sense Harness
A8 Fummh and install 3” (78mm) 4,000 LF
conduit
Furnish and Install SIC {6 Pair) into
A9 Empty or New Conduit 4,300 LE
Furnish and Install SIC {6 Pair) into
Al0 Existing Conduit 330 L¥
Install Agency-Furnished Model
All 170E Controller Assembly 2 EA
Al2 Furnish and Install Model 496 3 EA
Modem
Al3 Fumnish and Install Model 400 3 EA
Modem
Remove and Salvage Existing
Al4 Controller (Controlier Cabinet to 2 EA
Remain)
Al5 |Furnish and Install Surge Asrestor i EA
Al6 Pcihohqg (Additional as approved by 50 EA
the Engineer
SUBTOTAL — ADDITIVE BID ITEMS

Note: All Bid Prices shall be all inclusive including all applicable taxes and all other
incidentals.

Grand Total - Base and Additive Bid Items §
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